STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 09/ 07/ 00 I N SAN BERNARDI NO COUNTY BETWEEN 09/ 11/ 00
CONTRACT NUMBER 08-495104 BARSTOW AND NEEDLES AT VARI QUS CONTRACT CCDE 'D '
LOCATI ON 08- SBD- 40- R3. 0/ R142. 3 LOCATI ONS FROM 0.5 KM EAST OF CAPE 15 CONTRACT | TEMS
GLOUCESTER AVENUE OVERCROSSI NG TO
RUBBERI ZED ASPHALT CONCRETE OVERLAY FEDERAL Al D ACI M 040-1(073) 2E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPCSALS | SSUED 6 FUND TOTAL HA22 3, 995, 000 TOTAL NUMBER OF WORKI NG DAYS 105
NUVBER OF BI DDERS 2 ENG NEERS EST 3, 688, 000. 00 AMOUNT UNDER 997, 000. 00 PERCENT UNDER EST 27.03
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 2,691, 000. 00 2 E L YEAGER CONSTRUCTI ON 909 684-5360
COVPANY | NC 00140069
P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502- 0087
2 3, 548, 548. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011

P O BOX 50085
WATSONVI LLE CA  95077- 5085

00000089

FAX 831 768-4021



08- 495104
08- SBD- 40- R
09/ 07/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 11/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SM TH AND SON
FALLBROCK CA
SUDHAKAR COVPANY
RI ALTO CA

CONSTRUCTI ON AREA SI GNS

STRI PI NG



08- 495104
08- SBD- 40- R
09/ 07/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY
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ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
09/ 11/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR COVPANY | NC
RI ALTO CA

STRI PI NG AND PAVEMENT MARKI NG



08- 495104 Bl D245

08- SBD- 40- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 07/ 00 09/ 11/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

1 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00

2 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 40, 000. 00* 40, 000. 00

3 120200 FLASHI NG BEACON ( PORTABLE) EA 16 500. 00 8, 000. 00

4 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 3, 000. 00 12, 000. 00

5 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 3,970 2.00 7,940. 00

6 150722 REMOVE PAVENENT NMARKER EA 34, 600 1.00 34, 600. 00

7 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 150 300. 00 45, 000. 00

8 019105 RUBBERI ZED ASPHALT CONCRETE TONN 34, 100 55. 00 1, 875, 500. 00

(TYPE O HB)

9 070020 WARRANTY LS LUVMP SUM 194, 200. 00* 194, 200. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 230 250. 00 57, 500. 00
11 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 238, 000 .35 83, 300. 00
12 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3,970 2.00 7,940. 00
13 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 22, 800 .90 20, 520. 00
14 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 11, 800 2.50 29, 500. 00
15 999990 NOBI LI ZATI ON LS LUVMP SUM 265, 000. 00* 265, 000. 00

TOTAL 2,691, 000. 00



08- 495104 Bl D245

08- SBD- 40- R SUMMARY OF REMAI NI NG BIDDERS PAGE 5
09/ 07/ 00 09/ 11/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 50, 000. 00* 50000. 00
2| 170, 968. 00* 170968. 00
3| 2,500. 00 40000. 00
4 | 10, 000. 00 40000. 00
5| 2.00 7940. 00
6 | 1.00 34600. 00
7| 600. 00 90000. 00
8 | 70.00  2387000. 00
9 | 150, 000. 00* 150000. 00
10 | 150. 00 34500. 00
11 | .35 83300. 00
12 | 2.00 7940. 00
13 | 1.00 22800. 00
14 | 2.50 29500. 00
15 | 400, 000. 00* 400000. 00

TOT 3, 548, 548. 00



